


LEGEND (NON-PROCESS SYSTEMS):

EQUIPMENT LEGEND:

	MAIN BACKBONE NETWORK SWITCH
	EDGE NETWORK SWITCH
	NON-PROCESS SERVER
	NON-PROCESS CLIENT WORKSTATION
	TELECOM DISTRIBUTION PANEL (BY TELECOM SERVICE PROVIDER)
	TELECOM DISTRIBUTION PANEL
	DATA OUTLET
	FIELD F/O TERMINATION PANEL
	POWER MONITORING DEVICE (PMS) / ENERGY METER
	VIBRATION MONITORING SENSOR (VMS) (REFER TO MECHANICAL CONDITION MODULE (MCM))
	MOTOR CURRENT SIGNATURE ANALYSIS DEVICE (MCSA)
	WIRELESS ACCESS POINT (WAP)
	PERSONNEL TRACKING DEVICE ACCESS POINT
	ROUTER
	SWITCHBOARD TEMPERATURE MONITORING

CABLE LEGEND:

	SINGLE-MODE F/O CABLES
	MULTI-MODE F/O CABLES
	COPPER CABLE
	TELECOM INCOMING CABLE (F/O)
	SOFTWARE LINK

BOUNDARY LEGEND:

	CONTRACT BOUNDARY LINE
	LOCATION BOUNDARY
	FUTURE WORKS BOUNDARY LINE
	CONTRACT TERMINATION POINT
	VENDOR PACKAGE

ABBREVIATIONS :

MDF	MAIN DISTRIBUTION FRAME (BY TELECOM SERVICE PROVIDER)
IP	INTERNET PROTOCOL

NOTES:

1. REFER TO BUILDING SERVICES LEGENDS FOR NON-PROCESS EQUIPMENT INCLUDING PLANT CCTV, BMS, INTEGRATED SECURITY MANAGEMENT SYSTEM (ISMS) AND VOIP PHONE SYSTEM.

TENDER

T1	20/05/22	ISSUED FOR TENDER C4B	JL	GOT
T1	01/03/22	ISSUED FOR TENDER C6A	JL	GOT
T1	03/12/21	ISSUED FOR TENDER C3E	JL	GOT
T1	02/07/21	ISSUED FOR TENDER C3D2	LC	GOT
T1	18/12/20	ISSUED FOR TENDER C3B1	LC	GOT
T1	22/07/20	ISSUED FOR TENDER C2B	LC	GOT
REV	DATE	DESCRIPTION	REVIEWED	AUTHORISED

CLIENT:



PROGRAMME MANAGER:



CONSULTANT:



PROJECT TITLE:

TUAS WATER RECLAMATION PLANT (TWRP)
DTSS PHASE 2

DRAWING TITLE

GENERAL LEGENDS
AND ABBREVIATIONS
NON-PROCESS

DRAFTED: PA	DESIGNED: SK	SHEET SIZE: A1
DRAFTING CHECK: RS	DESIGN CHECK: AT	SCALE: N/A
DATE: 20/05/22	REVIEWED: JL	PBS: 131101
CONTRACT: C4B	DRAWING NUMBER: PUB-DTSS2-TWRP	REVISION: T1

THIS DRAWING IS COPYRIGHT